

## **ADDENDUM #01**

DATE: *March* 8<sup>th</sup>, 2019

PROJECT: Parrot Island Waterpark – Pool Contractor Work

PROJECT NUMBER: #40133

OWNER: City of Fort Smith, Arkansas
ENGINEER: Ramaker & Associates Inc.

**TO: PROSPECTIVE BIDDERS** 

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated *February 22, 2019*, with amendments and additions noted below.

Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

## **ADDITIONAL PROJECT INFORMATION:**

- 1. The schedule for this project is anticipated to be:
  - A. Thursday, March 14<sup>th</sup> receive submittals.
  - B. Monday, March 18<sup>th</sup> notify winning contractor.
  - C. Monday, March 25<sup>th</sup> have contract in place and begin construction as soon as practical.
  - D. Saturday, June 1st have surf feature attraction open to the public.
- 2. The submittals received shall include a list of all anticipated sub-contractors being proposed by the bidding company.

## **CHANGES TO THE DRAWINGS**

- 1. SHEET A101 Equipment Enclosure
  - a. Change Removed brace piece at upper corners of shelter.
- 2. SHEET S101 Equipment Enclosure
  - a. Change Removed brace piece from details 3 & 4.
- 3. SHEET C300 Site Plan (Storm Drainage & Grading Plan)
  - a. Adds
    - i. Added locations of deck drainage structures, anticipated piping layouts and trench drain locations.
    - ii. Added proposed water service connection with note at Northeast edge of plan, coming from existing hose bibb near wave pool.
    - iii. Added proposed electrical service line with note at Northeast edge of plan sheet coming from existing Wave Generator Building.

## **END OF ADDENDUM #01**



